STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 02/ 23/ 06 IN LOS ANGELES COUNTY I N RR | NVOCLVEMENT 02/ 24/ 06
CONTRACT NUMBER 07-1Y7104 LOS ANGELES AT VI NCENT THOVAS CONTRACT CCDE 'C '
LOCATI ON 07-LA-47-0.8/2.0 BRI DGE 10 CONTRACT | TEMS
REALI GN TRAVELER RAI L FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 6 FUND TOTAL HVB 0 TOTAL NUMBER OF WORKI NG DAYS 200
NUMBER OF BI DDERS 1 ENG NEERS EST 435, 155. 00 AMOUNT OVER 560, 685. 00 PERCENT OVER EST128. 85
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 995, 840. 00 1 CHRI STI E CONSTRUCTCRS | NC 510 215-4820 CC PREF CLAI MED
00237587
4925 SEAPCORT AVENUE FAX 510 236- 0586

RI CHMOND CA 94804



07-1Y7104
07-LA-47-0
02/ 23/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 2
02/ 24/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 JEFFCO PAI NTI NG
VALLEJO CA

THOVAS AND PRATT
EL SOBRANTE CA

PAI NTI NG

TRAFFI C CONTROL



07-1Y7104 Bl D245

07-LA-47-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
02/ 23/ 06 02/ 24/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7, 500. 00 7, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 2, 000. 00 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 9, 000. 00 9, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 80, 000. 00 80, 000. 00
5 157560 BRI DCE REMOVAL ( PORTI ON) LS LUWVP SUM 50, 000. 00 50, 000. 00
6 (F) 550102 STRUCTURAL STEEL (BRI DGE) KG 9, 530 18. 00 171, 540. 00
7 040119 CORRUGATED PVC PANELS M 101 800. 00 80, 800. 00
8 040120 MECHANI CAL WORK ( SCAFFCOLD) LS LUMP SUM 150, 000. 00 150, 000. 00
9 (SF) 750501 M SCELLANEQUS METAL ( BRI DCE) KG 3,470 100. 00 347, 000. 00
10 999990 MOBI LI ZATI ON LS LUMP SUM 98, 000. 00 98, 000. 00

TOTAL 995, 840. 00



